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PERFORMANCE WORK STATEMENT 
Contract Number EP-C-08-010 

Scientific Consulting Group 
Work Assignment Number: WA 02-52 

Amendment 1 

Title: CRA Guidelines Preparation of Supporting Documents 

Scope of Work Reference: 	 Task: 2.2 

Period of Performance: 

Work Assignment COR: 

Alternate Work Assignment COR: 

Project Officer: 

Date of Issuance through November 
30, 2012 

Lawrence Martin 
Office of Science Advisor 
U.S. EPA (8105-R) 
Office of the Science Advisor 
1200 Pennsylvania Avenue, N. W. 
Washington, D.C. 20460 
Telephone: (202) 564-6497 
Fax: (202) 564-2070 

Julie Fitzpatrick 
Office of Science Advisor 
U.S. EPA (8105-R) 
Office of the Science Advisor 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 
Telephone: (202) 564-4212 
Fax: (202) 565-2910 
Telephone: (202) 564-6493 
Fax: (202) 565-2910 

Verla Sutton-Busby 
U.S. EPA (8102R) 
Office of Research and Development 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 
Telephone: (202) 564-6808 
Fax: (202) 565-2910 



1. BACKGROUND 

In support of the EPA Risk Assessment Forum's (RAF) Cumulative Risk Assessment 
(CRA) Technical Panel (CRA Panel) development of CRA Guidelines this work 
assignment will prepare monographs on identified subjects using the style standard for 
technical scientific publications. The contractor is expected to identify authoritative 
authors to sub-contract highly technical monographs. This assignment follows upon the 
technical capacity achieved in the conduct of other work assignments addressing CRA in 
Contract EP-C-08-010. 

2. PURPOSE 

The purpose of this amendment is to: 

1) Change the Work Assignment COR from Julie Fitzpatrick to Lawrence Martin 
and the alternate Work Assignment COR from Michael Broder to Julie Fitzpatrick; 

2) Amend Task 2 to expand the work to be undertaken. 

3) Update the deliverable schedule. 

3. TASKS 

Task 1- Prepare Cost Estimate 

The Contractor shall meet with the EPA WA COR to discuss the subjects on which the 
monographs will be written; and to prepare a budget estimate within 15 calendar days 
after receipt of work assignment. 

This work assignment requires extensive expertise in human health and ecological risk 
assessment and current trends in EPA risk assessment guidance specifically at the P3 and 
P4levels. Sub-contracting of specialized expertise is anticipated. 

Revised Task 2— Drafting of Technical Monographs 

Authors shall draft numerous (5-6) monographs addressing specific CRA topics 
identified by the EPA WA COR. The topics will address themes in CRA, and specific 
CRA topics identified in the draft outline for the CRA Guidelines. Topics are of a kind 
with the information contained in the literature review and written to in the CRA current 
practices work assignment under this contract. The monographs will not entail research 
beyond published literature. Key sources will be identified by the EPA WA COR. The 
contractor is expected to identify authoritative authors to sub-contract highly technical 
monographs. Deliverables: Approximately 150 pages total (exclusive of citations) of 
technical writing in draft. The monographs will likely be drafted concurrently or with 
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minimal sequencing. The drafts will be reviewed and receive comment from the RAF 
CRA Panel. 

Task 3— Respond to Comment and Final Technical Edit 

The RAF CRA Panel will review and comment upon the draft monographs. The EPA 
WA COR will provide the comments to the contractor who shall make necessary changes 
in the drafts using a track changes function. The revised drafts shall be provided to the 
EPA WA COR who will certify that all necessary edits have been performed. The 
contractor shall conduct a final technical edit on the revised drafts and prepare them 
camera-ready for reproduction. The EPA WA COR will approve the final deliverable. 
Deliverables: 3-5 monographs, approximately 120 pages in total, consistent with style 
guidelines for a technical scientific publication and camera-ready. 

4. REVISED SCHEDULE OF DELIVERABLES 

Product Due Date 
Task 1—Cost Estimate Within 15 calendar days after receipt of work 

assi nment amendment. 
Task 2— Drafting of Mono ra hs October 30, 2011 
Task 3— Finalize Mono ra hs November 20, 2011 
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1. BACKGROUND 

In support of the EPA Risk Assessment Forum's (RAF) Cumulative Risk Assessment 
(CRA) Technical Panel (CRA Panel) development of CRA Guidelines this work 
assignment will prepare monographs on identified subjects using the style standard for 
technical scientific publications. The contractor is expected to identify authoritative 
authors to sub-contract highly technical monographs. This assignment follows upon the 
technical capacity achieved in the conduct of other work assignments addressing CRA in 
Contract EP-C-08-010. 

2. PURPOSE 

This work assignment supports the writing and technical editing of monographs on 
subjects to be decided in task 1. 

3. TASKS 

Task 1- Prepare Cost Estirnate 

The Contractor shall meet with the EPA WA COR to discuss the subjects on which the 
monographs will be written; and to prepare a budget estimate within 15 calendar days 
after receipt of work assignment. 

This work assignment requires extensive expertise in human health and ecological risk 
assessment and current trends in EPA risk assessment guidance specifically at the P3 and 
P4levels. Sub-contracting of specialized expertise is anticipated. 

Task 2— Drafting of Technical Monographs 

Authors shall draft several (3-5) monographs addressing specific CRA topics identified 
by the EPA WA COR. The topics will address themes in CRA, and will be of a kind 
with the information contained in the literature review and written to in the CRA current 
practices work assignment under this contract. The monographs will not entail research 
beyond published literature. Key sources will be identified by the EPA WA COR. The 
contractor is expected to identify authoritative authors to sub-contract highly technical 
monographs. Deliverables: Approximately 100 pages total (exclusive of citations) of 
technical writing in draft. The monographs will likely be drafted concurrently or with 
minimal sequencing. The drafts will be reviewed and receive comment from the RAF 
CRA Panel. 

Task 3— Respond to Comrnent and Final Techanical Edit 

The RAF CRA Panel will review and comment upon the draft monographs. The EPA 
WA COR will provide the comments to the contractor who shall make necessary changes 
in the drafts using a track changes function. The revised drafts shall be provided to the 
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EPA WA COR who will certify that all necessary edits have been performed. The 
contractor shall conduct a final technical edit on the revised drafts and prepare them to be 
camera-ready for reproduction. The EPA WA COR will approve the final deliverable. 
Deliverables: 3-5 monographs, approximately 120 pages in total, consistent with style 
guidelines for a technical scientific publication and camera-ready. 

4. SCHEDULE OF DELIVERABLES 

Due Date Product 
Task 1—Cost Estimate Within 15 calendar days after receipt of work 

assi nment. 
Task 2— Drafting of Mono raphs Au ust 30, 2011 
Task 3— Finalize Mono ra hs November 15, 2011 
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5. ACCEPTANCE CRITERIA 

Final products shall be produced by the Contractor upon the EPA WA COR's approval 
through written technical direction. The Contractor shall provide all materials written as 
part of these tasks to the EPA WA COR, as per work assignment, in electronic format. 
Electronic versions shall be compatible with current ORD computer systems (Word and 
Excel) and software. 

6. MANAGEMENT CONTROLS: 

Periodic meetings between the EPA and contractor work assignment managers are 
encouraged to discuss any questions that may arise during performance or completion of 
this work assignment. At the EPA WA COR's discretion, these meetings may occur via 
teleconference or video conferences. The contractor shall document these meetings and 
submit copies of this correspondence to the EPA WA COR. 

The EPA WA COR may identify one or more EPA technical representatives for this work 
assignment. Interaction between the contractor and any EPA technical representative(s) 
designated by the EPA WA COR is solely for the purpose of presenting and discussing 
the information, analyses, results, or presentations related to this work assignment. The 
interaction will be technical communication vice technical direction. Per the technical 
direction clause EPAAR 1552.237-71 of the contract, the EPA PO COR and the EPA 
WA COR or alternate EPA WA COR are the only representatives of the CO authorized 
to provide technical direction. 

Per the technical direction clause, the CO and PO will be provided with copies of all 
technical direction. 

7. CONFIDENTIALITY 

Some of the information to be edited under this task may be internal information that is 
not ready for public distribution. The Contractor shall not discuss the contents of the 
document with anyone not specified as a participant in the document review process or its 
preparation. 
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